8. If the amount be not paid by the purchaser before the 15th May 1930, the initial deposit as well as the other moneys already paid in, shall be forfeited to Government and all or any portion of the timber not fully paid for shall be resold at the risk of the purchaser in the manner prescribed for default of payment of one-tenth value in clause 5 *supra*.

9. No timber is to be removed or allowed to be removed by the purchaser unless it has been paid for in full, calculated at the rate at which the timber is knocked down to him at the time of sale, excluding the 10 per cent deposit paid for the lot at the time of the sale and no timber shall be removed from the depot unless a permit is obtained from the Forest Officer in charge of the depot. The security deposit will not be adjusted towards the value of timber, until 90 per cent of the purchase price is covered and before the security deposit has been paid.

10. Timber purchased should be removed as early as possible, and in no case should it be allowed to remain longer than 15 days after the date fixed in clause 7 *supra*. Timber not removed after notice remains in the Depot at the risk of the purchaser from the date of the confirmation of sale.

11. If the timber is not removed within the time allowed, the same may, after ten days' notice to the purchaser, be resold in public auction and the proceeds will be given to the purchaser after defraying all the expenses in connection with the resale.

12. The deposit of Rs. 200 will remain as security for the due fulfilment of all and every one of the terms of sale, and in the breach of any of which by the purchaser, the District Forest Officer shall be at liberty to forfeit the deposit in whole or in part and in the event of such forfeiture, the sale so effected shall be immediately cancelled by the purchaser so long as the transaction is not finally closed. The security deposit or the balance thereof, if any, shall be returned to the purchaser after the full value of timber purchased has been paid for and the timber fully removed.

13. Interest will be charged on all belated payments at 9 per cent from the date of same falling due up to the date of payment.

KRISHNASWAMY RAO,
District Forest Officer.

ENGINEERING DEPARTMENT.

CHIKKA DIVISION.

Chikka, the 19th May 1930.

1. Notice is hereby given that tenders will be received at the office of the Executive Engineer, Chikka Division, up to 3rd June 1930, for Restoration of Chennapatna Minor Tank, Reg. No. 2[illegible] in Nagamangala Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed before the end of December 1930.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Chikka between the hours of 11 A.M. and 5 P.M., on working days.

3. Tenders should be submitted in printed forms which may be obtained from the Executive Engineer. The tenders must be accompanied by a statement in the form given below showing the rate at which each item specified will be executed both in words and figures.

4. Each tender must be accompanied by a deposit of Rs. 600 in cash or Government promissory notes endorsed to the Executive Engineer and superscribed "Tender for Restoration of Chennapatna Minor Tank, Reg. No. [illegible] Nagamangala Taluk," in default of which tenders will be rejected.

5. The Final acceptance of tenders will rest with the Superintending Engineer, Mysore, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the intimation of acceptance of tender the successful competitor will be required to execute the agreement bond in default of which his tender will be cancelled and earnest money will be forfeited.

7. The name of the successful competitor whose tender has been accepted will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders the earnest money on rejected tenders will be returned.

9. Percentage rates above or below the estimate amount will not be accepted.

10. No claims for enhanced rates will be entertained on any account after acceptance of tenders.

11. The contractor will be dealt with in terms of the bond for any short progress or delay. In matters of all disputes about rates, measurements, quality of work, etc., and in all disputes of any kind the decision of the Chief Engineer will be final and legally binding on the contractor.

12. Rates should be [illegible] both in words and figures, in item of work and lump sum provisions are subject to modifications as per data supplied [illegible] during [illegible]. For individual items of work and lump sum provisions [illegible] tendered for [illegible] items of works will be paid and [illegible] items, the rates as per schedule of rates will be paid at the discretion of the [illegible]

Abstract quantities for Restoring Breached Chennapatna Tank, Kerat[illegible] Sub-Taluk

Sl. No.	Details	Unit	Quantity
	Bund at R. L. [illegible]		
1	Jungle clearing ..	Grade	10
2	Cutting grips ..	R.d	1,112
3	Earth work in Bund including [illegible]	C.yd.	3,806
	lay etc.		[illegible]41
4	New rough stone revetment	"	200
5	Resetting old rough stone revetment where necessary	"	
6	Turfing	S.yd.	2,251
7	Providing new granite corner including chisel dressing and fixing, complete	Each	11
8	Do [illegible]	"	2
9	[illegible]	"	[illegible]
10	[illegible]	"	1
	Excess Items.		
1	[illegible] and grip [illegible] slope of Bund	R.d.	187
2	[illegible]	C.yd.	2,305
3	Foundation for corewall in chettu soil ...	"	8
4	Concrete in surki mortar ...	C.ft.	222
5	Burnt brick in surki mortar	"	857
6	Earth work in bund including [illegible] and tamping	C.ft.	10,760
7	New rough stone revetment ..	"	1002·66
8	Facing ..	S.yd.	703
9	Baling watering ...	Lump sum	
	Sluice at R. L. [illegible]		
1	Earth work excavation ...	C.yd.	186
2	Removing and resetting old stone revetment ..	"	21
3	New rough stone revetment ...	"	10
4	Jelly concrete in surki mortar ..	C.ft.	220
5	Burnt brick in surki mortar ...	"	727
6	Burnt stone slabs 6" thick roughly dressed	S.ft.	355
7	Cutting orifices in slab	Each	4
8	Plastering with surki mortar	Sq.	11·18
9	Cement pointing	"	1·00
10	Providing wooden plug and rod with locking arrangement	Lump sum	
11	Back filling portions of earthy covering and tamping	C.yd.	186
	Cross Masonry Weir to cross weir Halla with cross section "E."		
1	[illegible] Rubble masonry	C.yd.	48
2	Earth work and [illegible] rough stone revetment [illegible]	"	4
	New rough stone [illegible]	C.ft.	[illegible]
3	Concrete in [illegible]	"	[illegible]
4	Burnt brick [illegible]	"	2·[illegible]
5	Plastering with surki mortar	Sq.	[illegible]
6	Burnt stone slabs 6" thick roughly dressed ..	S.ft.	[illegible]
	Waste Weir.		
1	Earth work excavation in chettu soil (chargeable to [illegible]	Lump sum	
2	Concrete in surki mortar	C.ft.	100
3	Burnt brick in surki mortar	"	414
4	Burnt stone slabs 6" thick with dressing ...	S.ft.	150
5	Plastering with surki mortar ..	Sq.	6·50
6	New rough stone revetment ..	C.yd.	61

K. NARAYANA IYENGAR,
Executive Engineer.